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SUPPLEMENTAL GENERAL CONDITIONS
1 .0 General

1.1 The work to be completed under this contract includes theobtaining of all necessary permits, (see SGC paragraph 1 1 .0 ,Codes and Ordinances) furnishing all tools, equipment,labor, and materials (unless specifically omitted herein)
necessary to complete the geotechnical and hydrologicalinvestigation of the waste disposal site study at ourWaukegan, Il l inois plant, as specifically outlined under"Scope of Work" below.

1.2 Without prejudice to the foregoing, the quality ofconsultant services shall be as stipulated in thesespecifications and all work done by the Consultant shall becompleted to the satisfaction of the Owner. The Owner shallrequire that all field and laboratory work will beaccomplished per acceptable industry testing standards.
1.3 The waste disposal site for this investigation has been inuse since 1922 . The topography varies and it is assumed

that the area was originally a marsh similar to the statepark immediately to the north of this property. The sitepresently consists of solid waste disposal areas and aprocess closed water system. The closed water systemconsists of three (3) pump effluent points discharging intoa series of settling basins with the water returning to theplant via the Industrial Canal along the north side. Thesite is bounded by Lake Michigan on the east, IllinoisBeach State Park on the north, an old city dump site on thewest, and a fossil fuel electrical power generating stationon the south.
2.0 Scope of Work

2.1 See specifications, paragraph 1 .0 .
3.0 Work Not Included

3.1 See specifications, paragraph 2 .0 .
4.0 Work Schedule

4.1 Upon award of Contract, Consultant shall proceed immediatelywith ordering the required materials. Provide a safety,technical, and site preparation program for approval by theOwner and governmental agencies prior to starting fieldwork.
4.2 Start Contract Work - Consultant shall start actual fieldacti vi ti es on *(May 1, 1984) . Consultant may move onto siteand set up field office prior to this date.
4.3 Complet ion of Work - The Owner requires that the work

inc luded under this contract shall be completed by
* (0ctober 31 , 1 984 ) .

*Dates to be f inal ized by mutual agreement with I l l inois EPA and USEPA
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4.4 Consultant will be required to prepare immediately after
contract award a detailed schedule incorporating dates shownabove.

4.5 Consultant agrees in acceptance of schedule that he canproperly man project within terms and conditions of contract.
5.0 Owner Supplied Material

Not Appl icable.
6.0 Special Inspections and Tests

Not Applicable.
7.0 Responsibility for Loss of Materials

The Owner will not be responsible for the Consu l tant ' s loss oftools, materials, etc. The Consultant must safeguard his ownproperty.
8.0 Approved Applicators

Not Appl icable .
9.0 Safety, Fire Protection

The Consultant shall adhere strictly to all local , state, OSHA andPlant rules and regulations for industrial construction.
The Owner and/or Owner ' s Representative are not responsible forthe Consultant ' s compliance with any appl icable safetyrequirements, but is empowered to stop any activities of theConsultant (or its employees) that he considers dangerous.

1 0 . 0 Cleanup
The Consultant shall maintain the work area in a clean andsatisfactory manner. Do not allow debris to accumulate. A
clean-up shall be made once a week or as directed by the Ownerand/or Owner ' s Representative. Construction debris must beremoved from site. No dumping or burning will be allowed onOwner ' s property.

1 1 . 0 Codes and Ordinances
All construction shall comply strictly with all local, state andFederal codes and/or ordinances where such is appl icable . It wil l
be the Consu l tan t ' s duty and responsibi l i ty to obtain the requiredapprovals and all necessary permits, except that the Owner willobtain any EPA permits required.
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1 2 . 0 Change Orders
12 . 1 Consultant shall provide the Owner with a typewritten feeschedule for those professional and technical services to

be used in the completion of this contract. Any additionsand/or deletions to this contract 's scope of work shall beaccomplished by issuance of a change order based upon this
fee schedule.

1 2 . 2 Quoted prices, submitted by the Consultant on all change
orders over $ 1 ,000, including firm price changes, must becompletely documented. This would include completedetailed estimates, with man-hours, material quantit ies,etc. The formula and percentages of Article VI of thecontract shall be used for all change orders.

1 2 . 3 The above appl ies to all sub-contractors' prices to theConsultant unless changed otherwise by the Owner.
1 2 .4 No requests for contract extras will be honored unlessOwner ' s representative is notified prior to start of anywork considered to be extra by Consultant .

1 3 .0 Site Visits
The Consultant has visited the site with the Owner ' srepresentative and acquainted himself with exist ing condit ions.The Consultant shall, at no time after the vis it , assert thatthere is any misunderstanding in regard to the nature or extent ofthe work or working condit ions.

14 .0 Facil it ies and Services by Owner
14 . 1 Exterior electrical and v/ater services are not avai lable inthe immediate disposal site. Consultant shall makearrangements for portable sources if services are required.
1 4 . 2 Uncovered storage space is avai lable.
14 .3 The Owner will not unload any of the Consultant ' s materialor equipment.
1 4 .4 If Consultant employee parking should be required, it willbe in areas designated by the Owner. The Consultant shallbe responsible for the maintenance and security of this areaas directed by the Owner if such maintenance and security isnot presently provided by the Owner.
1 4 . 5 Consu l tant access to the disposal site shall be through agate designated by the Owner. The Consultant shall berespons ib le also for the maintenance and security of thisaccess point as directed by the Owner. This access pointwill be for Consu l tant and sub-contractors only.
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14 .6 The Consultant shall provide toilet facil it ies for hispersonnel. The Owner ' s toilet facil ities and lunchrooms arenot to be used by Consultant 's personnel.
1 5 .0 Other Contracts

The Owner may have separate contracts in force at the same timeand in the same areas. It will be important that this Consultant
schedule his work and cooperate with Contractors already on site.

16 .0 Owner's Operations
16 . 1 The Consultant shall not interfere in any way with the

Owner 's present operations. The Consultant shall not removeany existing construction without prior approval from theOwner. The Owner's operations must be maintained at alltimes.
16 .2 This plant is in operation twenty-four (24) hours per day,

seven (7) days per week. The Consultant shall not make anyconnections to existing services that will interfere withplant operation. Any such connections that are required in
accordance with the specifications and drawings shall beauthorized by and accomplished under the supervision of theOwner's Representative.

1 7 .0 Standards
References made to trade, technical, governmental or other codes,standards or specifications shall be interpreted as minimums andnot maximums.

1 8 .0 Melding
Not applicable.

19 .0 Shop Drawings
Not applicable.

20.0 Operating Manuals
Not Applicable.

2 1 .0 Invoicing
Consultant will be expected to break down his lump sum price andsubmit monthly bi l l ings on special form attached to thesespecif ications. The Owner ' s Representative must review andapprove the breakdown of funds on the invoice prior to the firstsubmiss ion of invoice .

22.0 Field Measurements
Consultant shall be responsible for the taking of all fieldmeasurements and the checking for any interferences beforestarting field work. Consultant shall notify Owner'sRepresentat ive of any changes required to clear exist ingfac i l i t ies .
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A 23.0 Attachments to Steel Roof
Not Applicable.

24.0 Job Accidents
24. 1 Consultant has the responsibil ity of notifying the Owner ' sRepresentative of all accidents to the Consultant's orSub-Contractor 1s personnel.
24.2 In the case of a lost-time accident, the Owner'sRepresentative must be notified immediately. In all cases,a written report must be made within two days of an accident.

25 .0 No Smoking Policy
25.1 The Consultant is advised that smoking is prohibited in allareas of this plant site.
25 .2 This regulation applies not only to Consultant's personnelworking on site, but to his vendors, truck drivers, etc. ,who visit the site.
25 .3 If someone is smoking, they will be asked to extinguish

their smoking material. Non-compliance with this requestwill result in the individual or Consultant being asked toleave the premises.
25.4 There will be no exceptions made to this regulation.

26.0 Asbestos Containing Materials
The consultant shall comply with all Occupational Safety andHealth Administration (OSHA), Environmental Protection Agency(EPA) , and all state and local regulations for the safe handlingof asbestos-containing materials. This includes all proceduresand, specifically, procedures for the tearout or removal ofexisting asbestos-containing materials. Asbestos-containingwastes generated from removal of old asbestos-containing materialsshall be handled and disposed of according to OSHA, EPA, and stateand local regulations.
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27.0 Drawings
Dwg. Mo.
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42000-1

Title
Proposed Groundwater
Monitoring Well Locations
Proposed Soil SamplingLocations
Topographic MapWaste Disposal Site Study

Remarks

The Si dwell Co. drawing
Job No. T2-020

Reference Drawings
B36014-4 Proposed Constr. Areas,Waste Disposal Site Study

36123-4 Proposed Warning SignLocation
A41827-1 Proposed Constr. Areas,Waste Disposal Site Study

General Plant Layout,Clearing & Grading Phase
Work by Others

Topographic Map,Clearing & Grading Phase
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